REQUEST FOR QUOTATIONS

For Professional Services less than $350,000.
Advertisement is not required



REQUEST FOR QUOTATIONS
FOR
PROFESSIONAL
ENGINEERING SERVICES

KULPMONT MARION HEIGHTS JOINT MUNICIPAL AUTHORITY
SCOTT STREET SEWER MAIN REPLACEMENT
SCOTT STREET BETWEEN 14TH AND 15TH STREET, KULPMONT, PA 17834
NORTHUMBERLAND COUNTY, PENNSYLVANIA

Quotations Solicited by:

Kulpmont Marion Heights Joint Municipal Authority
c/o SEDA-COG
201 Furnace Road

EGUAL_HOUSING Lewisburg, PA 17837
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REQUEST FOR QUOTATIONS
PROFESSIONAL ENGINEERING SERVICES
KULPMONT MARION HEIGHTS JOINT MUNICIPAL AUTHORITY
SCOTT STREET BETWEEN 14TH AND 15TH STREET
KULPMONT, NORTHUMBERLAND COUNTY, PA

Kulpmont Marion Heights Joint Municipal Authority (KMHJMA), proposes to use a recently approved
Community Development Block Grant to replace the sewer main on Scott Street in Kulpmont between
14th and 15th Streets. The following narrative outlines the major responsibilities of the proposers. These
responsibilities include the entire project from design to final inspection. It should be recognized by all
proposers that the Scope of Services included herewith might exclude some minor, incidental Engineering
responsibilities not currently identifiable.

Quotations shall include the attached "Standard Engineering Estimate" and be submitted to:

Tonia Troup, Project Coordinator
SEDA-COG
201 Furnace Road
Lewisburg, PA 17837

All quotations shall be sealed and clearly marked on the outside, "Engineering Services Quotation," and
must be received by 10:00 a.m., prevailing time, November 16, 2026, at which time they will be publicly
opened at SEDA-COG .

Questions regarding this quotation should be directed to:

Tonia Troup, Project Coordinator
SEDA-COG
201 Furnace Road
Lewisburg, PA 17837
570-524-4491
ttroup@seda-cog.org
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PROJECT DESCRIPTION

Kulpmont Marion Heights Joint Municipal Authority (KMHJMA) provides wastewater collection,
conveyance and treatment to the residents of Kulpmont Borough, Marion Heights, and Mount Carmel
Township. The sewer system was installed in the 1930's and 1940's using vitrified clay pipe (VCP).
Typical of VCP with native backfill, the joints have deteriorated and the pipe has settled causing the
sewer mains to shift and become misaligned, cracked and separated. The wastewater can no longer
flow in a smooth flow pattern to maintain solids in suspension and the sags have resulted in sump
condition, creating pooling in the pipe which causes clogs and forces odors and noxious fumes into the
residents’ homes. Approximately 28 homes on Scott Street between 14th Street and 15th Street
currently experience sewer backups and horrible foul odors which are directly related to the age and
deterioration of the sewer mains within the system. The KMHJMA gets regular complaints about these
conditions which cannot be easily resolved using flushing/vacuuming equipment. Also, the current
condition of the main allows for inflow and infiltration to enter the mains which greatly enhances the
problem both in this location and at the wastewater treatment plant.

Approximately 750' of new 8" and 10" PVC pipe will be installed between Manhole #71C to Manhole
#72. Manhole lids, covers, and risers will be replaced at #71C, #71, #71B, and #72. Approximately 28
homes will be reconnected to the sewer main using 4" PVC and 4" cleanouts. Stone bedding and backfill
along with surface restoration will be necessary to complete the project. CDBG funds will be utilized for
engineering, construction, inspection, and final restoration.

The useful life of the sewer replacement will be 50 years or more and all work will be performed in the
Borough's ROW.

Service Area
ProjeCt Area

e T

Scott Street Sewer Main Replacement
64.79% LMI by Survey
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PROJECT DESIGN

The Engineer shall prepare all necessary design plans, drawings and specifications to be used for the
construction of the improvements and should therefore be complete in detail and contain all necessary
information. Drawings shall conform with standard professional practice and consist of all architectural
and engineering drawings, including profiles and sections, plot, and site plans, and all else necessary to
illustrate the interest and scope of the work. Working drawings shall be prepared for structural, hydraulic,
mechanical, electrical, and all other branches of the construction work.

The Engineer shall investigate any existing systems affected by the proposed project, identifying options,
and advising the KMHJMA in the most appropriate method of modifying the systems as part of the
design of this project. Plans and specifications shall be developed in such a manner to delete and add
segments should the project costs be over or under budget.

1.

All permits, plans, or surveys which may be necessary to define the scope of the work or for the
performance of the project shall be the responsibility of the Engineer. As necessary, the Engineer
shall consider the potential for hazardous materials in existing buildings and facilities and shall
advise the KMHJMA of any known or suspected conditions that may necessitate further
investigation. Recommendations for additional investigation or specialty consulting services shall
be provided as appropriate.

The quotation shall include a list of those permits currently anticipated as necessary, identifying
actual permit fees which shall be paid by the Engineer as a component of their project quotation.
Survey work required for easements/rights-of-way is not a part of this quotation. Federal
Environmental Reviews, State Historic Preservation Office Review, and Archaeological Reviews
are not a part of this quotation.

Assistance from the Engineer is necessary for SEDA-COG and the KMHJMA to fully understand the
project, and therefore, meeting attendance is of high importance. Accordingly, this quotation
shall include four (4) design phase meetings, as well as four (4) preconstruction meetings (as
noted below), at which the Engineer is expected to be in attendance. These meetings shall be
conducted during the design and construction specifications phase at the convenience of
KMHIMA, and shall include the following:

- Design phase meetings
o Akick-off meeting
o Two (2) development meetings
o A meeting to present the final design and receive approval to advertise
- Preconstruction meeting(s) — (Engineer will coordinate and prepare meeting agenda w/
minutes.)
o Pre-bid meeting (optional)
= Note: Required if using an electronic bidding service such as PennBid
o Bid Opening (Engineer will prepare bid tabulation form)
o Award — (Engineer will make formal recommendation to award)
- Preconstruction Conference
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2. KMHJMA may request, and the Engineer may suggest, additional meetings. Accordingly,
proposers should indicate their intention to do so in the narrative of their quotation. Any cost
associated with additional meetings shall be included on the standard Engineers Estimate form.

3. Aproject design schedule must be included as part of this quotation indicating key milestones and
dates of completion. All final plans and specifications must be submitted for approval by KMHJMA.
In addition, the Engineer must provide a list of sub consultants, if applicable, for approval by
KMHIMA . Itis the intention of the Authority to advertise for construction bids on or before Spring
2027. It is understood that changes in the project scope or nature may affect this schedule.

4. Upon completion of the preliminary design, and again when requesting approval of the final
design, the Engineer shall prepare and provide to the Authority an opinion of probable
construction costs, either as a lump sum or utilizing the itemized bid schedule if a line-item
construction bid is proposed.

PREPARATION OF DOCUMENTS AND COORDINATION OF BIDDING

The Engineer shall prepare all construction contract documents, including but not limited to bid schedule,
bond forms (bid, performance, payment), construction specifications and agreements, compliance forms,
etc. The Engineer shall be responsible for coordinating the bidding process, including printing, and
distributing up to ten (10) sets of bid documents, publishing the required advertisements, fulfilling all
requirements outlined in the Engineer’s Memo, which will be provided prior to bidding, and management
of any required deposits or payments. Costs for this portion of the work shall be borne by the Engineer
except that the actual costs for legal advertisements will be reimbursed by KMHIMA. Insofar as federal
CDBG monies are being used in the project, forms and procedures meeting the requirements of the PA
Department of Community and Economic Development shall be used in the contracting documents. SEDA-
COG shall facilitate this process by providing model bidding documents for use by the Engineer.

In addition, the Engineer will assist the solicitor throughout the project including, but not limited to, the
preparation of documents involving engineering matters and preparation of contract documents for the
solicitor’s opinion, a review of the bid documents, conformity with the specifications, and requirements,
as well as a formal recommendation of bid award. The Engineer is also responsible to manage the
construction contract award process, including issuance of the Notice of Intent to Award, execution of the
agreements, Award, Notice of Start of Construction, Substantial Completion, Final Inspection, and
Completion.

CONSTRUCTION SUPERVISION

The Engineer is expected to furnish customary engineering advice and assistance necessary to enable the
Authority to readily understand the project. The Engineer shall visit the construction site to observe
progress and quality of work, to determine if work is proceeding in accordance with contract documents,
to keep the KMHJMA informed of progress, to guard against defects and deficiencies, and to disapprove
work not in conformance with contract documents. The Engineer shall serve as the Authority’s
representative at the project site, issuing all instructions to the contractors and preparing any change
orders.

The Engineer will check and approve samples, schedules, shop drawings, catalogue data, laboratory, shop
and mill tests of materials and equipment, and other data which contractors are required to submit to
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ensure conformity with project design, concept, and requirements. The Engineer, in accordance with
accepted professional standards and practice, shall review contractors’ payment requests and approve,
in writing, payment to the contractors in such amounts. The Engineer will also conduct, in the company
of the owner and the contractor, a final inspection of the project for conformity with design, concept, and
contract documents. When the project is complete, the Engineer will correct all drawings to show
construction and installation as actually accomplished and will furnish one set of full size “As Built” prints
and one electronic copy to the KMHJMA.

These services, to be provided by the Engineer, do not infer resident inspection services. The Engineer is
expected to visit the project site during construction, not less than weekly and conduct a final inspection
at project completion. Comprehensive design, inspection of work and compliance with specifications is of
utmost importance to a successful and timely project completion. Accordingly, the Engineer shall indicate
with what frequency field visits will be provided. As a part of this quotation, it is the Engineer’s
responsibility to estimate the project duration in order to calculate the number of construction
supervision site visits. Should the project take less or more time than anticipated, no adjustment to the
costs for project supervision will be considered.

ADDITIONAL SERVICES OF ENGINEER

Where participating state and/or federal agencies require reports relating to construction, the Engineer
shall prepare and submit such reports and shall assist in any negotiations with these or other agencies as
is necessary for final approval.

TERMS OF PAYMENT

The Engineer will be required to enter into a written Professional Services Agreement with the KMHIJMA,
which will incorporate the information contained in this Request for Quotations. The Engineer will agree
to a lump sum fee, which shall include all costs associated with the services outlined herein. Costs
sometimes separately billed as reimbursable costs shall be declared and included in the lump sum amount
of this quotation. Payment shall be made to the Engineer on a monthly basis.

Invoices shall be provided setting forth the percentage of work completed to date, establishing the
amount due based on the percentage completed, less any previous amounts. Payment shall be expressly

contingent upon receipt of funds from the Department of Community and Economic Development.

MBE/WBE GOALS

It is the public policy of KMHIMA, to promote the opportunity for full participation by Minority and
Women's Business Enterprises (“MBE’s” and “WBE’s”) business concerns in all projects receiving federal
funds from the United States Department of Housing and Urban Development which are administered by
the Pennsylvania Department of Community and Economic Development.

KMHIJMA has established a Minimum Participation Level (MPL) of five percent (5%) for Minority Business

Enterprises and three percent (3%) for Women Business Enterprises participation on projects with
CDBG, ESG, and/or HOME funding.
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SECTION 3 GOALS

Section 3 24 CFR Part 135 has been updated to the New Rule, 24 CFR Part 75. The New Rule for Section 3,
24 CFR Part 75, is applicable for projects for which the total amount of federal assistance is greater than
$200,000. Section 3 does not apply to professional services; however, you are still encouraged to follow
GRANTEE’s Section 3 Action Plan for Section 3 and Targeted Section 3 Labor Hours. The new 24 CFR Part
75 rule does apply to construction contracts and the professional service provider is expected to assist
with facilitation of these efforts for compliance. Professional Service firms who hire Section 3 or Targeted
Section 3 workers can count those labor hours as Section 3, or Targeted Section 3, but should be excluded
from the total number of labor hours. Benchmarks are only qualified as being met if Section 3 Laborer
Hours = 25%, and Targeted Section 3 Labor Hours = 5% of the total number of labor hours.

QUOTATION SUBMISSION AND EVALUATION

Three (3) copies of the quotation must be submitted to:
Tonia Troup, Project Coordinator
SEDA-COG
201 Furnace Road
Lewisburg, PA 17837

Quotations must be received no later than November 16, 2026. Quotations that are faxed or e-mailed to
SEDA-COG cannot be accepted.

Quotations will be reviewed and evaluated by the Kulpmont Marion Heights Joint Municipal Authority.
The evaluation will include the following areas in order of relative importance:

e Adequacy of quotation in the terms of addressing the needs that are set forth in the Request for
Quotations. (5 points)

e Relevant experience and past performance. (5 points)

e Quality of previous work. (5 points)

e Adequacy of resources/record of completing projects on time. (5 points)
e Cost. (5 points)

e Proposer’'s commitment to the obligations of KMHJMA Minority Owned Business Enterprises and
Women Owned Business Enterprises Action Plan. (2 points)

Note: Cost is only one of several criteria to be considered in evaluating quotations. Accordingly, SEDA-
COG will not publish quotation cost summaries. Proposers are, however, invited to attend the opening.
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REQUIRED INFORMATION

Each proposer shall provide all information herein requested. Further, no quotation will be considered
unless the attached Standard Form is completed in its entirety.

Each proposer shall provide a minimum of two references where similar engineering services have been
performed during the past three years. These projects should be similar in design and scope. If the
proposer is an MBE/WBE business concern, a certification form shall be submitted with the bid attesting
to the firms’ status as such. Firms may be requested to sit for interviews and/or negotiation of contract
terms and fees prior to contract award.

If any part of the project is subcontracted, requires purchases for services, or requires hiring of additional
employees, the proposers must submit documentary evidence of MBE/WBE business concerns who have
been contacted and/or to whom commitments have been made. If no solicitation was made to
MBE/WBE’s business concerns or residents, please indicate the reason(s). If there is no need for additional
employees or trainees, or no need to contract for work, then the MBE/WBE requirements are not
triggered.

KMHJMA reserves the right to accept or reject any and all quotations or to waive any irregularities.

Professional Liability Insurance is required for this project. Please indicate the level of coverage provided.
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STANDARD ENGINEERING ESTIMATE

FIRM NAME:

ADDRESS:

TELEPHONE:

REPRESENTATIVE:

REPRESENTATIVE E-MAIL:

I. Project design, specification, required
meeting attendance, bidding, and
other engineering services

Il. Project construction supervision
Indicate project duration and
frequency of visits below.

TOTAL LUMP SUM: S

Additional Meetings:

Lump sum cost for additional meetings
if requested by S

l, , a licensed professional Engineer in the
Commonwealth of Pennsylvania and an authorized representative of the above-indicated firm, have
reviewed and understand the Request for Quotations, and I/we am/are
prepared to provide the required services for the above costs.

(SEAL)

ATTACH A MINIMUM OF TWO (2) PROJECT REFERENCES, SIMILAR IN DESIGN AND SCOPE.
ATTACH LIMITS OF COVERAGE FOR PROFESSIONAL LIABILITY INSURANCE.
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MBE/WBE CONTRACT SOLICITATION AND COMMITMENT STATEMENT
TO BE SUBMITTED WITH THE BID

Goals of 5% for minority business enterprise and 3% for women business enterprise participation have

been established.

Name of Bidder:

Project Name:

Address:

Email Address:

Bid Opening Date:

Telephone Number:

Contact Person:

List those minority/women owned businesses from which you solicited quotes and/or received quotes in
regard to this invitation for bid.

Company Name &
Telephone Number

MBE*

(enter code
from
below)

WBE
(X)

Type of
Construction,
Equipment,
Services, and/or
Supplies to be
provided to the
Project

Total Dollar
Amount of Quote
Received

(Please mark NR If
no response was
received)

Total Dollar Amount
Awarded

(If not awarded
indicate reason)

Prepared By:

Title:

*Ethnic Code: A- Asian-Pacific Americans; B-African Americans; H-Hispanic Americans; N- Native Americans




MINORITY AND WOMEN BUSINESS ENTERPRISE BIDDER CERTIFICATION
The submittals of each bidder are subject to review to determine whether the bidder has discriminated
in the selection of manufacturers, subcontractors and suppliers. If a bidder has met the goals for
MBE/WBE participation, the bidder will be presumed not to have discriminated in their selections.

Where the goals are not met, the below statements, if accurate, shall be certified by the bidder:

1. The limited number or no commitment to MBEs/WBEs was not motivated by consideration of
race or gender.

2. MBEs/WBEs were not treated less favorably than other businesses in the contract solicitation and
commitment process.

3. Solicitation and commitment decisions were not based upon policies which disparately affect
MBEs/WBEs.

By signing below, | certify that the above statements are true and accurate.

Company Name

Signature Date
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