

ADDENDUM NO. 2

Request for Proposals (RFP)

Engineering Services for Construction Oversight and Inspection

LPDM 2023 Levee Project – City of Williamsport

Addendum No. 2

Issued: February 5, 2026

This Addendum is issued in response to the one question SEDA-COG received on behalf of the City of Williamsport.

All provisions of the original RFP remain in effect.

1. Question: We reviewed the recent RFP posted for Construction Administration, Management, and Inspection Services for Williamsport Levee Pump Stations Project and have a quick question. If known, when is this project expected to go to bid for contractors and what is the expected start date for construction?

Answer: The project is considered *shovel ready* pending the advertisement, procurement and award of a construction bid. The City anticipates advertising an Invitation for Bids (IFB) for construction following selection and contracting of the Construction Administration, Management, and Inspection Consultant. Environmental and Historic Preservation (EHP) review and issuance of the Notice to Proceed by FEMA/PEMA are anticipated in the near term. Construction is expected to commence thereafter, subject to receipt of all required approval.

End of Addendum No. 2.