

Exhibit E

Schedule

Task	Expected Completion Date
Proposal opening	November 16, 2022
Evaluate Proposals	November to December 2022
Interview shortlist proposers, and ask for previous work examples, if requested (Subject to SEDA-COG's discretion)	December 2022
SEDA-COG to consider approval to contract with successful proposer	December 2022
Kick off meeting	January 2023
Regional Forum Plan Presentation	February 2023
Regional / Subregional Forums	February to June 2023
Draft Report	August to September 2023
Final Report	October to December 2023